STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

08/ 20/ 02
04- 275604

B

04- SCL-101-0.4/4.2

DI SADVANTAGED BUSI NESS ENTERPRI SE -
2,423,000

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

2,148, 148. 00

2,171,842.00

2,417, 302. 40

2,494,103. 00

2,632, 295. 00

2,408, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
I N SANTA CLARA COUNTY IN G LROY
FROM 0. 6 KM NORTH OF SAN BENI TO
SANTA CLARA COUNTY LINE TO
CARNADERO CREEK

CONSTRUCT MEDI AN BARRI ER

18. 0%

259, 852. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

08/ 21/ 02
CONTRACT CODE 'B '
77 CONTRACT | TEMS

FEDERAL AlD ACST- QL01- (020)E
PHG QLO1- (020) E

TOTAL NUMBER OF WORKI NG DAYS

130

PERCENT UNDER EST 10. 79

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

MAGNUM PACI FI C I NC

1571 QCAK PARK BLVD
PLEASANT HI LL CA 94523

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

925 606- 2400
00591940
925 961-1925

831 768-2700
00000022
831 768-2711

925 838-5675
00710807
925 838-5915

925 279-2234
00766205
925 279-1219



04- 275604 Bl D245
04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 20/ 02 08/ 21/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

C E GREEN
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

HEl M BROS
MARTI NEZ CA

M G T TRUCKI NG
SALI NAS CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUW T ELECTRI C
CLOVI S CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

THOVAS AND PRATT
PI NOLE CA

CONCRETE BARRI ER

STRI PI NG

CLEARI NG AND GRUBI NG

TRUCKI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

ERCSI ON CONTRCL

LEAD COVPLI ANCE PLAN



04- 275604 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C E GREEN CONCRETE BARRI ER
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
FARVWEST SAFETY SI GNI NG AND CONSTRUCTI ON AREA SI GNS
LODI CA
HElI M BROS CLEARI NG
MARTI NEZ CA
JOHNSON WESTERN DI TCH LI NI NG
SAN LEANDRO CA
M BUMGARNER | NC GUARD RAI L
LI VERMORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
SHELBYS SO L ERGCSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL GRI NDI NG

SAN CARLCS CA

C E GREEN CORPORATI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



04- 275604 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
JCE HEIM I NC CLEARI NG AND GRUBI NG
ALAMO CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUW T ELECTRI C ELECTRI CAL
CLOVIS CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL

WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
KARLESKI NT CRUM ERCSI ON CONTRCL
SAN LU S OBl SPO CA
MBI VETAL BEAM GUARO RAIL AND BARRI ERS
LI VERMORE CA
SO L ENTERPRI SES CLEARI NG AND GRUBI NG ( PARTI AL)
BRENTWOOD CA

CONTI NUED ON NEXT PAGE



04- 275604 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND MARKI NG ( PARTI AL)
FREMONT CA
KARLESKI NT CRUM | NC ERCSI ON CONTRCL ( PARTI AL)
SAN LU S OBI SPO CA
P C N CONSTRUCTI ON | NC GUARD RAI L ( PARTI AL)
BYRON CA
R E SERRANO | NC K RAIL, BARRI ERS AND TRAFFI C CONTRCL ( PARTI AL)
SAN FRANCI SCO CA
SUMM T ELECTRI CAL CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
CLOVI S CA
TOM MAYO CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)

STOCKTON CA



04- 275604 Bl D245

04- SCL-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 074029 TEMPORARY SI LT FENCE M 2,500 9. 00 22,500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2, 650. 00 7, 950. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 2,750. 00 8, 250. 00
5 074034 TEMPORARY COVER %24 10, 000 1.50 15, 000. 00
6 024273 TEMPORARY DRAI N | NLET PROTECTI ON EA 25 250. 00 6, 250. 00
7 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00* 9, 000. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 99, 000. 00* 99, 000. 00
9 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 7,060 3. 00 21,180. 00
10 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 8 100. 00 800. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 88 20. 00 1, 760. 00
12 120300 TEMPORARY PAVEMENT MARKER EA 1,940 3.00 5, 820. 00
13 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 10, 000 12. 00 120, 000. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 550. 00 30, 800. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 144 11.00 1, 584.00
17 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 2,390 6. 00 14, 340. 00
18 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,390 6. 00 14, 340. 00
STRI PE
19 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3,110 2.00 6, 220. 00
20 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 830 2.80 10, 724. 00
21 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 73 10. 00 730. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 240 1.00 1, 240. 00
23 150742 REMOVE ROADSI DE SI GN EA 38 125. 00 4, 750. 00
24 150805 REMOVE CULVERT M 42 154. 00 6, 468. 00
25 150820 REMOVE | NLET EA 11 62. 00 682. 00
26 150821 REMOVE HEADWAL L EA 1 70. 00 70. 00
27 153214 REMOVE CONCRETE CURB M 820 .15 123. 00
28 153221 REMOVE CONCRETE BARRI ER M 8 400. 00 3, 200. 00
29 024274 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 45 40. 00 1, 800. 00
30 156585 REMOVE CRASH CUSHI ON EA 1 1, 500. 00 1, 500. 00
31 024275 MODI FY BRI DGE BARRI ER RAI LI NG EA 1 1, 800. 00 1, 800. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
33 170101 DEVELOP WATER SUPPLY LS LUWP SUM 10, 000. 00* 10, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 7,500 24.00 180, 000. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
36 198001 | MPORTED BORROW VB 160 .10 16. 00
37 (S) 024276 EROSI ON CONTRCL ( NETTI NG M 1,410 5.70 8, 037.00



04- 275604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 20/ 02 08/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 26 238. 00 6, 188. 00
39 203014 FI BER ( EROSI ON CONTROL) KG 3,710 . 60 2,226.00
40 203021 FI BER ROLLS M 2, 500 12. 80 32, 000. 00
41 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 10, 900 .57 6, 213. 00
42 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 180. 00 2, 360. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 530 70. 10 37, 153. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 6, 300 .34 2,142.00
45 260301 CLASS 3 AGGREGATE BASE VB 8, 000 31.00 248, 000. 00
46 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 000 60. 00 300, 000. 00
47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.5 2, 710. 00 20, 325. 00
48 562002 METAL ( BARRI ER MOUNTED SI GN) KG 240 30. 00 7,200. 00
49 566011 ROADSI DE SI GN - ONE POST EA 12 175. 00 2,100. 00
50 566012 ROADSI DE SI GN - TWD POST EA 5 425. 00 2,125.00
51 620904 300 MM ALTERNATI VE Pl PE CULVERT M 18 693. 00 12, 474. 00
52 620913 600 MM ALTERNATI VE Pl PE CULVERT M 2 914. 00 1, 828. 00
53 620919 750 MM ALTERNATI VE Pl PE CULVERT M 2 895. 00 1, 790. 00
54 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 949. 00 1, 898. 00
55 721410 CONCRETE ( GUTTER LI NI NG) VB 48 690. 00 33, 120. 00
56 731502 M NOR CONCRETE (M SCELLANEOUS VB 1.8 2,940. 00 5,292. 00

CONSTRUCTI ON)
57 750001 M SCELLANEQUS | RON AND STEEL KG 1, 630 2.00 3, 260. 00
58 820134 OBJECT MARKER (TYPE P) EA 2 100. 00 200. 00
59 833080 CONCRETE BARRI ER ( TYPE K) M 800 90. 00 72, 000. 00
60 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 92 82. 00 7,544. 00
61 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 3, 700 80. 45 297, 665. 00
62 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 2 200. 00 400. 00
63 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 1 100. 00 100. 00
64 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 5 50. 00 250. 00
65 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 4 650. 00 2, 600. 00
66 839591 CRASH CUSHI ON, SAND FI LLED EA 4 6, 320. 00 25, 280. 00
67 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 390 85. 00 118, 150. 00
68 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 20 43.00 860. 00
69 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 380 1.15 8, 487. 00
70 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 2.00 1, 280. 00
71 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 93 1. 00 93. 00
(BROKEN 5.18 M- 2.14 M

72 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 680 2.00 1, 360. 00
73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 560 3.50 1, 960. 00



04- 275604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
74 (S) 024277 LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
( MODI FY)
75 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
76 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 100. 00* 1, 100. 00
PREVENTI ON PLAN
77 999990 MOBI LI ZATI ON LS LUMP SUM 210, 191. 00* 210, 191. 00

TOTAL 2,148, 148. 00



| TEM
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04- 275604
04- SCL-101
08/ 20/ 02

125.
15, 000.
113, 000.
3.

100.
20.

3.

3, 600.
20.
225.
22.

7.

7.

2.

2.

10.

1.

50.

60.
500.

1, 000.
12.
170.
53.

3, 500.
2, 400.
25, 000.
10, 000.

5, 000.

00
00*
00*
00
00
00
00
00
00
00
00
00
00
00
80
00
00
00
00
00
00
00
00
00
00
00
00*
00*

.00

00*

.10

330.

00
00

.70

3125.
15000.
113000.
21180.
800.
1760.
5820.
7200.
200000.
12600.
3168.
16730.
16730.
6220.
10724.
730.
1240.
1900.
2520.
5500.
1000.
9840.
1360.
2385.
3500.
2400.
25000.
10000.
262500.
5000.
16.
4230.
8580.
2597.

. 00*
.00
.00
.00
.00

SUMMARY

OF

REMA/

.00
125.
110.
700.
900.
.00
250.
50.
500.

4, 000.
25, 000.
10, 000.
.00
5, 000.
1.00

.70
240.
.60

00
00
00
00

00
00
00
00
00*
00*

00*

00

200000.
28000.
2880.
14340.
14340.
6220.
11490.
730.
1240.
4750.
4620.
7700.
900.
5740.
2000.
2250.
500.
4000.
25000.
10000.
285000.
5000.
160.
8037.
6240.
2226.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

2, 000. 00* 2000
7.00 17500
1, 000. 00 3000
1, 000. 00 3000
1.00 10000
300. 00 7500
10, 000. 00* 10000
80, 000. 00* 80000
3.00 21180
100. 00 800
20. 00 1760
3. 00 5820
10, 000. 00 20000.
40. 00 400000.
230. 00 12880.
11. 00 1584.
6. 00 14340.
6. 00 14340.
2.00 6220.
3. 00 11490.
10. 00 730.
1.00 1240.
100. 00 3800.
50. 00 2100.
500. 00 5500.
500. 00 500.
10. 00 8200.
300. 00 2400.
50. 00 2250.
2, 000. 00 2000.
3, 000. 00 3000.
25, 000. 00* 25000.
10, 000. 00* 10000.
30. 00 225000.
5, 000. 00* 5000.
20. 00 3200.
5. 00 7050.
400. 00 10400.
1.00 3710.

Bl D245
PAGE 9
08/ 21/ 02
FI FTH
Bl D AMOUNT
6, 500. 00* 6500.
8. 00 20000.
800. 00 2400.
900. 00 2700.
1.50 15000.
165. 00 4125.
10, 000. 00* 10000.
26, 000. 00* 26000.
7.00 49420.
320. 00 2560.
40. 00 3520.
4.50 8730.
7, 700. 00 15400.
25. 00 250000.
250. 00 14000.
14. 00 2016.
6. 00 14340.
6.70 16013.
2.80 8708.
3. 50 13405.
25.00 1825.
1.25 1550.
160. 00 6080.
41. 00 1722.
200. 00 2200.
185. 00 185.
10. 00 8200.
165. 00 1320.
100. 00 4500.
500. 00 500.
5, 000. 00 5000.
25, 000. 00* 25000.
10, 000. 00* 10000.
16. 00 120000.
5, 000. 00* 5000.
93. 00 14880.
7.50 10575.
300. 00 7800.
1.00 3710.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

04- 275604

04- SCL-101
08/ 20/ 02
SECOND
Bl D AMOUNT

9.25 23125. 00
.47 5123. 00
500. 00 1000. 00
89. 00 47170. 00
1.25 7875. 00
23.00 184000. 00
49. 00 245000. 00
2,200. 00 16500. 00
27.00 6480. 00
185. 00 2220. 00
300. 00 1500. 00
550. 00 9900. 00
900. 00 1800. 00
1, 600. 00 3200. 00
165. 00 330. 00
740. 00 35520. 00
1, 150. 00 2070. 00
4.00 6520. 00
500. 00 1000. 00
50. 00 40000. 00
72.00 6624. 00
79. 50 294150. 00
150. 00 300. 00
150. 00 150. 00
150. 00 750. 00
1, 200. 00 4800. 00
3, 600. 00 14400. 00
110. 00 152900. 00
43.00 860. 00
1.15 8487. 00
2.00 1280. 00
1.00 93. 00
2.00 1360. 00
3.50 1960. 00
12, 290. 00* 12290. 00
. 00* 0. 00
1, 250. 00* 1250. 00
208, 500. 00* 208500. 00
2,171, 842.00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

12.50 31250

.60 6540

1, 200. 00 2400

70. 00 37100.

.35 2205.

35. 00 280000.

59. 00 295000.

1, 900. 00 14250.

6.75 1620.

175. 00 2100.

425. 00 2125.

825. 00 14850.

1, 200. 00 2400.

1, 200. 00 2400.

500. 00 1000.

520. 00 24960.

1, 430. 00 2574.

2.50 4075.

155. 00 310.

90. 00 72000.

94. 00 8648.

91. 00 336700.

175. 00 350.

150. 00 150.

500. 00 2500.

1, 000. 00 4000.

4, 000. 00 16000.

85. 00 118150.

43.00 860.

1.15 8487.

2.00 1280.

.80 74.

2.00 1360.

3.50 1960.

27, 000. 00* 27000.

. 00* 0.

5, 000. 00* 5000.

233, 750. 00* 233750.

2,417, 302. 40

NI NG BI DDERS

FOURTH
Bl D AMOUNT

15. 00 37500
.50 5450
1, 500. 00 3000
82. 00 43460.
.20 1260.
36. 00 288000.
60. 00 300000.
2, 800. 00 21000.
5. 00 1200.
325. 00 3900.
420. 00 2100.
40. 00 720.
200. 00 400.
250. 00 500.
200. 00 400.
700. 00 33600.
1, 500. 00 2700.
3. 00 4890.
50. 00 100.
70. 00 56000.
75. 00 6900.
82. 00 303400.
200. 00 400.
200. 00 200.
200. 00 1000.
1, 200. 00 4800.
4, 000. 00 16000.
100. 00 139000.
45. 00 900.
1.20 8856.
2.00 1280.
1.00 93.
2.00 1360.
4.00 2240.
20, 000. 00* 20000.
. 00* 0.
2, 000. 00* 2000.
215, 000. 00* 215000.
2,494,103. 00

Bl D245
PAGE 10
08/ 21/ 02
FI FTH
Bl D AMOUNT
17.00 42500
.75 8175
1, 550. 00 3100
82. 00 43460.
.45 2835.
33. 00 264000.
161. 00 805000.
1, 600. 00 12000.
11.50 2760.
380. 00 4560.
800. 00 4000.
675. 00 12150.
765. 00 1530.
880. 00 1760.
545. 00 1090.
600. 00 28800.
1, 200. 00 2160.
2.00 3260.
100. 00 200.
70. 00 56000.
82. 00 7544.
81. 00 299700.
20. 00 40.
100. 00 100.
58. 00 290.
750. 00 3000.
5, 500. 00 22000.
100. 00 139000.
60. 00 1200.
2.00 14760.
4.00 2560.
1.00 93.
2.30 1564.
5.75 3220.
16, 500. 00* 16500.
. 00* 0.
6, 500. 00* 6500.
100, 000. 00* 100000.
2,632, 295. 00



